
MEMORANDUM 
 

Heritage Ranch Community Services District 
Raw Water Vertical Intake No. 2 – Phase 1 

 
 

Date: October 23, 2024       
 
To: Scott Duffield, General Manager  
 
From: Doug Groshart, District Engineer 
 
Subject: Bid Evaluation – Vertical Intake Facility No. 2, Phase 1  
 
SUMMARY:  The lowest, responsive, responsible bidder for the subject Project is 
determined to be All American Drilling (AAD).  District Engineer recommends award of 
this Project to All American Drilling, in the amount of $79,793.48. 
 
Background 
 
Bids for the subject Project were received and opened on Tuesday, October 22, 2024, at the 
HRCSD office.  A total of two bids were received, and the bid opening summary is included in 
this memorandum.  Bids were reviewed in detail, for compliance with the bidding instructions 
and overall bidding requirements. The table below summarizes the bid analysis and results.   
 
Both bids were deemed responsive and had no issues or discrepancies. All American Drilling’s 
bid security is in the form of a cashier’s check. Aqua Engineering’s bid security is in the form of 
a bid bond. 
 
The Engineer's Estimate and budget for the construction of this Project was established by 
Cleath-Harris Geologists at $80,520.   
 
 

 
Bid Item 

Bidders 
All American Drilling Aqua Engineering 

Proposal Form (signed)     
Bidder’s Bond     
Addenda 
Acknowledgment 

  N/A 

Acknowledgement of 
Insurance 
Requirements 

    

Experience 
Qualifications 

    

Contractor’s Licensing 
Statement 

    

Proof of Registration 
with DIRa 

    

List of Subcontractors     
Hogg Drilling 

Specialty Construction 
Golden State Concrete’ 
MJ Welding 
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Non-Collusion Affidavit     
Affirmative Action 
Certificate 

    

Worker’s Compensation 
Certificate 

    

Bid Deemed 
Responsive 

    

Base Bid $79,793.48 $83,999.92 
 
aDIR registration for both bidders was confirmed on-line by Doug Groshart, 10/23/24. 
 
The bids are summarized in the table on the following page.  AAD’s bid is deemed lowest 
responsible and responsive bid.   
 
DHG 

 

 

 

Date:  10/22/2024
Item (includes installation) Unit Price Item Price Units Quantity Unit Price Item Price Units Quantity Unit Price Item Price

1 Well Construction Permit $1,000 $1,000 Lump Sum 1 1,740.00$     $1,740.00 Lump Sum 1 1,752.00$     1,752.00$          

2 Mobilization / Demobilization, Site Clean Up $14,000 $14,000 Lump Sum 1 6,062.00$     $6,062.00 Lump Sum 1 15,473.00$    15,473.00$        

3 Build berms to prevent runoff into the Nacimiento River $6,000 $6,000 Lump Sum 1 3,190.00$     $3,190.00 Lump Sum 1 12,256.00$    12,256.00$        

4 Drill test hole to 24-inch diameter to a maximum of 40 feet $210 $8,400 Lineal foot 40 324.23$        $12,969.20 Lineal foot 40 308.20$        12,328.00$        

5 Install 12-inch diameter, stainless steel 304 blank water well 
casing from wellhead to 13 feet depth

$390 $9,750 Lineal foot 13 737.23$        $9,583.99 Lineal foot 13 674.38$        8,766.94$          

6 Install 12-inch diameter, stainless steel wire-wrap water well 
casing with 0.040-inch slots from 13 to 28 feet depth

$520 $7,800 Lineal foot 15 604.16$        $9,062.40 Lineal foot 15 466.00$        6,990.00$          

7 Centralizers at top and bottom of screened interval $150 $900 Each 6 158.00$        $948.00 Each 6 64.83$          388.98$             

8
3-inch diameter, schedule 40, low carbon steel gravel fill tube 
to 11 feet depth $12 $156 Lineal foot 11 32.94$          $362.34 Lineal foot 11 17.09$          187.99$             

9 3/8-inch pea gravel from 28 to 40 feet depth $3,000 $3,000 Cubic yard 1.1 3,295.44$     $3,624.98 Cubic yard 1.1 359.09$        395.00$             

10
4508R, 1.7-2 mm, SiLiBead glass water well beads from 10 
to 28 feet depth $5,000 $10,000 Cubic yard 1.6 4,054.73$     $6,487.57 Cubic yard 1.6 3,910.63$     6,257.01$          

11 Sanitary cement seal $200 $2,000 Lineal foot 10 340.75$        $3,407.50 Lineal foot 10 436.50$        4,365.00$          

12 Air-lift development $550 $1,100 Hour 1 2,610.00$     $2,610.00 Hour 1 750.00$        750.00$             

13
Install/remove test pump (with 1-inch I.D. sounding tube 
terminating immediately above pump bowls). $5,000 $5,000 Lump Sum 1 8,410.00$     $8,410.00 Lump Sum 1 6,988.00$     6,988.00$          

14 Pump development $295 $1,180 Hour 1 2,535.50$     $2,535.50 Hour 1 528.00$        528.00$             

15 Constant discharge test $300 $2,400 Hour 8 500.00$        $4,000.00 Hour 8 371.75$        2,974.00$          

16 Drilling fluid disposal $4,000 $4,000 Lump Sum 1 4,800.00$     $4,800.00 Lump Sum 1 3,600.00$     3,600.00$          

CONSTRUCTION SUBTOTAL $76,686
Contingency@5% $3,834
CONSTRUCTION TOTAL $80,520 $79,793.48 $83,999.92

17 Abandon test hole if necessary (do not add to total) $7,000 $7,000 Lump Sum 1 9,500.00$     $9,500.00 Lump Sum 1 5,000.00$     $5,000.00

All American Drilling Awalt & Son / Aqua Engineering

Raw Water Vertical Intake #2 - Phase 1 - HRCSD

Engineer's Estimate
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