
Date:  9/17/2025

Item (includes installation) Units Quantity Unit Price Item Price Units Quantity Unit Price Item Price Lineal foot Quantity Unit Price Item Price Units Quantity Unit Price Item Price Units Quantity Unit Price Item Price Units Quantity Unit Price Item Price

1 Mobilization / de-mobilization and site cleanup. Lump Sum 1 $7,130 $7,130 Lump Sum 1 779.00$            $779.00 Lump Sum 1 23,000.00$    $23,000.00 Lump Sum 1 40,860.00$    $40,860.00 Lump Sum 1 15,000.00$    $15,000.00 Lump Sum 1 14,000.00$    $14,000.00

2

Vertical Intake Improvements, Pipeline, and Appurtenances - 
Provide pump, pressure transducer and appurtenances in 
existingvertical intake casing, provide casing seal, 
aboveground and buried piping, valves, fittings, flow meter. Bid 
Item includes concrete wellhead pad and fencing.

Lump Sum 1 $142,800 $142,800 Lump Sum 1 145,224.00$     $145,224.00 Lump Sum 1 108,000.00$  $108,000.00 Lump Sum 1 145,868.00$  $145,868.00 Lump Sum 1 169,050.00$  $169,050.00 Lump Sum 1 226,500.00$  $226,500.00

3 Tie-in to existing piping at Pump Station No.1 as shown on 
project drawings. Lump Sum 1 $17,250 $17,250 Lump Sum 1 3,337.00$         $3,337.00 Lump Sum 1 9,000.00$      $9,000.00 Lump Sum 1 17,523.00$    $17,523.00 Lump Sum 1 25,000.00$    $25,000.00 Lump Sum 1 5,000.00$      $5,000.00

4 Electrical Improvements Lump Sum 1 $28,750 $28,750 Lump Sum 1 49,117.00$       $49,117.00 Lineal foot 1 59,000.00$    $59,000.00 Lump Sum 1 38,534.00$    $38,534.00 Lineal foot 1 50,000.00$    $50,000.00 Lineal foot 1 60,000.00$    $60,000.00

CONSTRUCTION SUBTOTAL $195,930
Contingency@5% $9,797
CONSTRUCTION TOTAL $205,727 $198,457.00 $199,000.00 $242,785.00 $259,050.00 $305,500.00

California Contractor License # 287686 California Contractor License # 1024896 California Contractor License # 1050590 California Contractor License # 937346 California Contractor License #793014

Fluid Resource Management HPS MechanicalJ. Bruce Kies Contractor Hartzell General Engineering Contractor 

Raw Water Vertical Intake #2 - Phase 2 - HRCSD

Engineer's Estimate Laurel Ag & Water
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